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. CLEAN AND RESEAL
. CLEAN TROUCH UNDER FINGERPLATE EXPANSION JOINT AT NORTH ABUTMENT.
. REPLACE PREFORMED JOINT SEAL
. APPLY CONCRETE SEALER TO PARAPETS, APPROACH SLABS, TOP OF PIER 1, ABUTMENT

CONSTRUCTION

CONTINUE PAVEMENT PATCHING WHERE POSSIBLE UTILIZING LANE CLOSURES IMPLEMENTED IN
THE STAGE 2 MAINTENANCE OFTRAFFIC PLANS.

I-355 NB & 1-355 SB OVER IL 53 (ROHLWING RD.) (SN 022-0137 & SN 022-0138)

. REPAIR BRIDGE DECK.
. REMOVE AND REPLACE CONCRETE OVERLAY.
. RECONSTRUCT DECK JOINTS NEAR EACH PIER WITH PREFORMED JOINT STRIP

SEALS.

. REPLACE BRIDGE APPROACH SLABS.

. STABILIZE ABUTMENTS.

. TRIM BEAV ENDS AT PIN AND LINK CONNECTIONS,
. NOISE ABATEMENT WALL REPAIRS, :
. ALL CONTRACT ITEMS FOR SN 022-0137 & SN 022-0138 SHALL BE

COMPLETE BY 11:59PM ON JUNE 30, 2010.
1-355 SB & 1-355 NB OVER US 20 (LAKE ST.) (SN 022-0111 & SN 022-0112)

REPAIR BRIDGE DECK.

. REMOVE AND REPLACE CONCRETE OVERLAY.

RECCNSTRUCT DECK JOINTS NEAR EACH PIER WITH PREFORMED JOINT STRIP
SEALS.

REPLACE BRIDGE APPROACH SLABS.

STABILIZE ABUTMENTS.

TRIM BEAM ENDS AT PIN AND LINK CONNECTIONS,

ALL CONTRACT ITEMS FOR SN 022-0111 & SN 022-0112 SHALL BE
COMPLETED BY 11:59PM ON JUNE 30, 2010.

1-290 WB RAMP TO [-355 SB OVER 1-290 & 1-355 (SN 022-0094)

. REPAIR BRIDGE DECK.
. REPAIR APPROACH SLABS.
. REMOVE AND REPLACE CONCRETE OVERLAY.

CLEAN AND RESEAL RELIEF JOINTS AT THE ENDS OF APPROACH SLABS.
CLEAN TROUGH UNDER FINGERPLATE EXPANSION JOINT AT PIER 5 AND BOTH
ABUTMENTS.

REPLACE PREFORMED JOINT SEALS WITH SILICONE JOINT SEALS.

. APPLY CONCRETE SEALER TO PARAPETS, APPROACH SLABS, TOP OF PIERS 1, 5 AND

8, ABUTMENT SEATS AND ABUTMENT BACKWALLS.
[-290 EB RAMP OVER 1-355 (SN 022-0092)

. REPAIR BRIDGE DECK.

. REPAIR APPROACH SLABS.

. REMOVE AND REPLACE CONCRETZ OVERLAY.

. RECONSTRUCT DECK JOINT AT SOUTH ABUTMENT

WITH PREFORMED JOINT STRIP
SEAL.

RELIEF JOINTS AT THE ENDS OF APPROACH SLABS.

WITH SILICONE JOINT SEAL AT PIER 1.
SEATS AND ABUTMENT BACKWALLS.

1-290 WB & [-290 EB OVER ADDISON RD. (SN 022-0095 & SN 022-0104)

REPAIR BRIDGE DECK.

. REPAIR APPROACH SLABS.
. REMOVE AND REPLACE CONCRETE OVERLAY.
. RECONSTRUCT DECK JOINTS AT

EACH ABUTMENT WITH PREFORMED JCINT STRIP

SEAL.

CLEAN AND RESEAL RELIEF JOINTS AT THE ENDS OF APPROACH PAVEMENT CONNECTORS.
APPLY CONCRETE SEALER TO PARAPETS, APPROACH SLABS, ABUTMENT SEATS AND
BACKWALLS.

1-290 WB & I-290 EB OVER WOOD DALE RD. (SN 022-0100 & SN 022-0105)

. REPAIR BRIDGE DECK.

. REPAIR APPROACH SLABS.

. REMOVE AND REPLACE CONCRETE OVERLAY.

. RECONSTRUCT DECK JOINTS AT EACH ABUTMENT WITH PREFORMED JOINT STRIP

SEAL.

REPLACE PINS AT PIN CONNECTIONS.

. REPAIR SUBSTRUCTURE.

. REPAIR SLOPEWALL.

. CLEAN AND RESEAL RELIEF JOINTS AT THE ENDS OF APPROACH PAVEMENT CONNECTORS.
. APPLY CONCRETE SEALER TO PARAPETS, APPROACH SLABS, ABUTMENT SEATS AND

BACKWALLS.

[-290 EB & I-29C WB OVER IL 83 - KINGERY HWY. (SN 022-00386 & SN 022-0097), 1-290
WB & 1-290 EB OVER GRAND AVE. (SN 022-0101 & SN 022-0102)

1. REPAIR BRIDGE DECK.
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. REPAIR APPROACH SLABS.
. REMOVE AND REPLACE CONCRETE OVERLAY.
. RECONSTRUCT DECK JOINTS AT EACH ABUTMENT WITH PREFORMED JOINT STRIP

SEAL.

. CLEAN AND RESEAL RELIEF JOINTS AT THE ENDS OF APPROACH PAVEMENT CONNECTORS.
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1-290 WB OVER CHURCH RD. (SN 022-0098)

. REPAIR BRIDGE DECK.

. REPAIR APPROACH SLABS.

. REMOVE AND REPLACE CONCRETE OVERLAY.

. RECONSTRUCT DECK JOINTS AT EACH ABUTMENT WITH PREFORMED JOINT

STRIP
SEAL.

. CLEAN AND RESEAL RELIEF JOINTS AT THE ENDS OF APPROACH PAVEMENT CONNECTORS.
. APPLY CONCRETE SEALER TO PARAPETS, APPROACH SLABS, ABUTMENT SEATS AND

BACKWALLS.

7. RECONNECT GUARDRAIL.

[-290 EB OVER CHURCH RD. (SN 022-0099)

REPAIR BRIDGE DECK.

REPAIR EAST APPROACH SLAB.

REMOVE AND REPLACE CONCRETE CVERLAY.

RECONSTRUCT DECK JOINTS AT EACH ABUTMENT WITH PREFORMED JOINT STRIP
SEAL.

RECCNSTRUCT WEST ABUTMENT BACKWALL.

REPLACE WEST BRDIGE APPROACH SLAB.

ELIMINATE ALTERNATING FLOOR DRIANS.

REPAIR SUBSTRUCTURE.

CLEAN AND RESEAL RELIEF JOINTS AT THE ENDS OF APPROACH PAVEMENT

CONNECTORS.

. APPLY CONCRETE SEALER TG PARAPETS, EAST APPROACH SLABS, ABUTMENT

SEATS AND BACKWALLS.

STAGE 3

INSTALL TEMPORARY SIGNING, STRIPING AND OTHER TRAFFIC CONTROL DEVICES NECESSARY

FOR THE STAGE 3 TRAFFIC CONFIGURATION, INCLUDING THE NECESSARY MODIFICATIONS TO
THE EXISTING GROUND MOUNTED AND OVERHEAD SIGNS.

TRAFFIC

EB I-290

. WEST OF THE I-290 STRUCTURES OVER IL RTE. 83 (KINGERY) TRAFFIC WILL BE

REDUCED TO TWO EASTBOUND LANES TO ACCOMMODATE THE WORK ZONE.

. TWO EASTBOUND LANES WILL BE MAINTAINED WITH A THIRD LANE BEING ADDED FROM THE

NORTHBOUND IL RTE. 83 TO EASTBOUND [-290 ENTRANCE RAMP.

. EAST30UND TRAFFIC WILL BE OPENED TO THE EXISTING CONFIGURATION ZAST OF

GRAND AVE.

WB 1-290

. EAST OF THE [-290 STRUCTURES CVER GRAND AVE, TRAFFIC WILL BE REDUCED TO

TWO WESTBOUND LANES TO ACCOMMODATE THE WORK ZONE.

. TWO WESTBOUND LANES WILL BE MAINTAINED TO STA. 192450 WHERE TRAFFIC WILL BE

OPENED TO THE EXISTING CONFIGURATION.

.EB & WB 1-290 ALL PAVEMENT LANE CLOSURES SHALL BE

REMOVED BY 11:59PM ON AUGUST 27, 2010.
CONSTRUCTION

CONTINUE PAVEMENT PATCHING WHERE POSSIBLE UTILIZING LANE CLOSURES IMPLEMENTED IN
THE STAGE 3 MAINTENANCE COF TRAFFIC PLANS.

I1-290 EB & I-290 WB OVER IL 83 - KINGERY HWY. (SN 022-00%6 & SN 022-0097), 1-290C
WB & 1-290 EB OVER GRAND AVE. (SN 022-0101 & SN 022-0102)

1. REPAIR BRIDGE DECK.
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. REPAIR APPROACH SLABS.
. REMOVE AND REPLACE CONCRETE OVERLAY.
. RECONSTRUCT DECK JOINTS AT EACH ABUTMENT WITH PREFORMED JOINT STRIP

SEAL.

. REPAIR ABUTMENT BACKWALLS.

. CLEAN AND RESEAL RELIEF JOINTS AT THE ENDS OF APPROACH PAVEMENT CONNECTORS.

. APPLY CONCRETE SZALER TO FPARAPETS, APPROACH SLABS, ABUTMENT SEATS AND
ABUTMENT BACKWALLS.

STAGE 4

INSTALL TEMPORARY SIGNING, STRIPING AND OTHER TRAFFIC CONTROL DEVICES NECESSARY

FOR THE STAGE 4 TRAFFIC CONFIGURATION, INCLUDING THE NECESSARY MODIFICATIONS TO
THE EXISTING GROUND MOUNTED AND OVERHEAD SICNS.

TRAFFIC

THE EXISTING PAVEMENT MARKING CONFIGURATION SHALL BE RESTORED

BE-ORE BEGINNING RESURFACING OPERATIONS.

SEZ MAINTENANCE OF TRAFFIC TYPICAL SECTIONS FOR PATCHING AND RESURFACING TRAFFIC
CONTROL.

CONSTRUCTION

SEZ MAINTENANCE OF TRAFFIC TYPICAL
CONSTRUCTION ITEMS.

SECTIONS FOR PATCHING AND RESURFACING
THE CONTRACTOR SHALL NOT HAVE MORE THAN 4 CONTINUOUS

6. APPLY CONCRETE SEALER TO APPROACH SLABS. SURVEILLANCE LOOPS (APPROXIMATELY 2 MILES) NON-OPERATIONAL AT ANY GIVEN TIME.
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